INSTITUTE OF GENOMICS & INTEGRATIVE BIOLOGY
(Council of Scientific & Industrial Research)
Near Jubilee Hall, University Campus,
Mall Road, Delhi- 110007.
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Name of Work: Operation and Maintenance of Sewage Treatment Plant at IGIB, South Campus

Sale of Tender: From 14/03/2016 to 30/03/2016
Submission of Tender: up to 01/04/2016 at 3.00P.M
Date and time of Opening of Bid: 01/04/2016 at 3.30 PM

Tender Submission at
Office of the COA

Institute of Genomics & Integrative Biology
Mall Road, Delhi — 110007
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1. Tender should confirm that they have received all the above papers. Drawings for the work can be
seen in the Office of Site Engineer, 1.G.1.B., South Campus, Mathura Road, New Delhi-110025.

2. Crossed Demand Draft No. ----------- Dated ------------ for Rs. --------m-m-mem- in favour of
Director, 1.G.1.B. Delhi drawn on (Name of the bank) towards Earnest Money is
enclosed.

3. Crossed Demand Draft No. ----------- Dated ------------ for RS, ------m-mmmmmeee- in favour of
Director, 1.G.1.B. Delhi drawn on (Name of the bank) towards Tender cost is enclosed

TENDER ISSUED TO:

M/s
TELEPHONE NO: (IF ANY)
SIGNATURE OF THE TENDERER SIGNATURE OF THE OFFICER ISSUING

TENDER
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INSTITUTE OF GENOMICS & INTEGRATIVE BIOLOGY
(Council of Scientific & Industrial Research)
Near Jubilee Hall, University Campus
Mall Road, Delhi-110007.

NOTICE INVITING TENDERS

Open Tenders are hereby invited for the work of “Operation and Maintenance of Sewage Treatment
Plant at IGIB, South Campus” from the agencies working for MCD, CPWD, PWD, MES,
PSU’s, other labs of CSIR having experience of execution of at least one/two/three similar
works amounting to Rs. 5.53 Lakh/ Rs. 4.15 Lakh/Rs. 2.76 Lakh respectively during last five
years. The application for tender documents should be accompanied by documentary proof of
the following (a) Completion certificate issued by the competent authority which shows the
name of work, awarded value, completion cost or time of completion, actual time of completion
and (b) TIN. No. and PAN No.

1. Estimated cost is Rs. 6.91 Lacs Approx. (Rupees Six Lakh Ninety One Thousand only).

2. Time duration of contract shall be one year with further extendable for another year based on the
performance of the agency. The date of commencement shall be reckoned from the tenth day of
issue of award letter.

3. Complete Contract documents to be complied with by the tenderer whose tender may be accepted
can be seen at the office of Section Officer (Works), IGIB , Mall Road, Delhi 110007

4. Tenders should be on the specified form (Non-transferable) which may be obtained from the office
of Section Officer (Works), IGIB ,Mall Road.Delhi 110007 during office hours on payment of
Rs.500/- through a demand draft (Non- Refundable) drawn in favour of Director, IGIB, payable at New
Delhi, Sale of tenders shall be stopped two days before the date of opening of tenders.

5. Tenders should be submitted in double sealed covers super scribed with the name of the work, date
and time of opening written both on the inner and outer envelopes. They will be received up to 3.00
P.M on 01/04/2016 and will be opened at 3.30 P.M on the same day in the office of C.O.A. .G.1.B.
Mall Road, Delhi-110007. Tender should be dropped in the tender box before the closing date and
time indicated. In case these are sent by post these should be sent by Regd. Post/speed post
addressed to Director, 1.G.1.B. Mall Road, Delhi-110007. Tenderer are to ensure that they post the
tender well in advance so as to reach before the closing time and date indicated. . It is further
submitted that tender documents issued by the department after verifying the documents shall
only be acceptable and downloaded tender shall not be accepted at all.

6. The Earnest Money amounting to 14,000/- (Rupees Fourteen Thousand Only) as demand draft
or pay order of a schedule bank and drawn in favour of Director, 1.G.1.B. Mall Road, Delhi-110007
should accompany the tender. Tenders received without earnest money will be invalid and rejected.

7. The Employer does not bind himself to accept the lowest or any tender and reserves to himself the
right of accepting the whole or any part of the tender and the tenderers shall be bound to perform the
same at the rates quoted.
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8. Canvassing in connection with the tenders is prohibited and the tenders submitted by the contractor
who resort to canvassing are liable for rejection.

9. The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a
relative is posted in the grade between Controller of administration and Junior Engineer, (both
inclusive). He shall also intimate the names of persons who are working with him in my capacity or
subsequently employed by him and who are relatives as mentioned above.

NOTE: A person shall be deemed to be a relative of another if, (a) they are members of a Hindu
undivided family; or (b) they are husband and wife; or (c) the one is related to the other in the following
manner: Father, Mother (including step mother), Son (including step son),Son’s wife, Daughter
(including stepdaughter), Father’s father, Son’s son, Son’s son’s wife, Son’s daughter, Son’s daughter’s
husband, Daughter’s husband, Daughter’s son, Daughter’s son’s wife, Daughter’s daughter, Daughter’s
daughter’s husband, Brother (including step brother), Brother’s wife, Sister (including step sister),
Sister’s husband.

10. Tender submitted shall remain valid for 90 days from the date of opening for purpose of acceptance
and award of work, validity beyond 90 days from the date of opening shall be mutual consent.

11. The tenderer shall quote rates both in figures and words. He shall also workout the amount for each
item of work and write in both figures and words. On check if there are differences between the rates
guoted by the tenderer in words and figures or in the amount worked out by him, the following
procedure shall be followed:

(i) When there is a difference between the rates in figures and in words, the which correspond to the
amounts worked out by the tenderer shall be taken as correct.

(if) When the amount of an item is not worked out by the tenderer or it does not correspond with the rate
written either in figures or in words, the rate quote by the tenderer in words shall be taken as correct.

(iii) When the rate quote by the tenderer in figures and in words tallies but the amount is not worked
out correctly the rate quoted by tenderer shall be taken as correct and not the amount.

12. The tenderer should see drawing and in case of doubt obtain required particulars, which may in any
way influence his tender from the Engineer as no claim whatsoever will be entertained for any alleged
ignorance thereof.

13. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the condition in
regard to accessibility of site, nature and extent of ground, working condition of site and location
including and movement of labour etc. Required for satisfactory execution of the work contract. No
claim whatsoever on such account shall be entertained by the Employer in any circumstances.

14. Earnest money will be forfeited if the contractor fails to commence the work as per letter of award.

15. Except writing rates and amount, the tenderer should not write any condition or make any changes,
additions, alterations and modifications in the printed from of tenders. Tenderers who are desirous to
offer rebate the same should be brought out separately in the covering letter and submitted along with the
tender.

16. Some of the provisions of General Conditions of Contract are given below. Interpretation however shall be as
given in the General Conditions of Contract.

(a) DEFECTS LIABILITY PERIOD: One year from the date of completion as certified by the Employer.
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(©)

18.

19.

20.

21.

22.

23.

(b) MINIMUM VALUE OF WORK FOR THE INTERMEDIATE CERTIFICATE: Rs.100,000/- (Rupees
One Lac only). Intermediate certificate for a lesser amount can be admitted for payment at the discretion
of the Engineer.

SECURITY DEPOSIT: Security deposit shall be deducted from the running bills at 10% of the gross value of

work done till the sum along with deposited EMD will amount equal to 5% of the tendered value of the work.

In addition, contractor shall be required to deposit an amount equal to 5% of the tendered value to the contract

as performance guarantee within the period prescribed for commencement of work in the letter of award issued

to him.

(d) COMPENSATION: Contractor shall pay as compensation an amount equal to one per cent or such
smaller amount as the Employer (whose decision in writing shall be final) may decide on the cost of the
whole work as show in the agreement, for every week that the work remains uncommenced or unfinished
or due quantity of work remains incomplete after the work proper dates. Compensation to be paid shall
not exceed ten per cent of the estimated cost of the work as showing in the agreement.

(e) Escalation clause is not applicable in this case.

(f) No material will be supplied by the department. Selection of material to be used in the work will rest with
the employer.

Materials to be issued: No material will be issued by the department. Contractor has to arrange all materials
including cement & steel required for this work.

Clause 28 of the Condition of Contract for works i.e. “ESCLATION” will not be applicable in this contract.
All tenderers should submit the proof of their registration with Sales Tax Department while tendering for
works in N.C.T. of Delhi as per Works Contract Act, 1999. Deduction of Sales Tax will be made from their

running / final bill on all works as applicable within N.C.T. of Delhi.

The contractor shall have to dispose of all the building rubbish (Malba) accumulated during execution, suitably
outside the campus of 1.G.1.B. Nothing extra shall be paid on this account.

The work is to be carried out in running office, the contractor should plan the execution in such a way that
working of office is not disturbed. Nothing extra shall be paid on this account.

Any damages incurred during construction shall be rectified by the contractor without any extra cost.
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SCOPE OF WORK

Name of Work: Operation and Maintenance of 125 KLD Sewage Treatment Plant at 1GIB, South

Campus.

Scope of Work: Operation and Maintenance of 125 KLD Sewage Treatment Plant at IGIB, South

Campus round the clock with all materials, manpower, chemicals. The details are as below:

1.

n

Round the clock operation of plant with 3 operators and 2 helpers in each shift of eight hours.
The operator should be technically sound person preferabely an ITI course in
mechanical/electrical engineering with experience of operating the similar plants.

Visit of Engineer (at least two per month ) to overall checking and monitoring of the plant

One treated water testing report per month confirming that the output coming from the plant
after treatment meets with requirement as per relevant IS Codes.

Supply of all the consumables such as Sodium hypo chloride, poly electrolyte and any other
chemical if required.

Routine Maintenance of all the pumps and motors such as blower oil replacement, replacement
of V- belt, gland etc.

Exclusions: The replacement of sand filter media and carbon of filters are not covered in
the scope of work. Repairing of burnt electrical motors.

Other conditions of work:

1.

2.

Contractor shall visit the site to get acquainted with location, nature & quantum of work
involved, site condition factors affecting the work.

All the materials, labors, tools, plants, logistics support etc. shall be provided by the contractor.
Nothing shall be supplied by IGIB.

All the malba/debris shall be removed by the contractor by mechanical/ manual means and
dumped to authorized municipal dumping ground.

The work is to be planned and executed as per working drawings and BOQ accepted /Approved
by IGIB. Modification/ alteration shall have to be done by the contractor based on site/
functional requirement without any financial implication /involvement.

All the materials as required need to be tested as per CPWD manual/Specification requirements.
Testing charges, sample, transportation etc shall be responsibility of the contractor.

Defect liability period shall be of One Year from the date of actual completion. Security deposit
shall be released only after this period.

All the materials and methods shall be get approved by the Engineer —in-charge before
incorporating in the work.
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INSTITUTE OF GENOMICS & INTEGRATIVE BIOLOGY
(Council of Scientific & Industrial Research)
Near Jubilee Hall, University Campus,
Mall Road, Delhi- 110007.

*kkkkhkkikkk

NAME OF WORK: Operation and Maintenance of 125 KLD Sewage Treatment Plant at IGIB,
South Campus

SUMMARY SHEET

Total brought forward from page no.8 of schedule of quantities.

Total Amount Rs.
Rebate, if any Rs.
Gross Amount Rs.
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NAME OF WORK: Operation and Maintenance of 125 KLD Sewage Treatment Plant at IGIB,
South Campus

Schedule of Quantity

A.Civil
S.No. Description of Item Unit Qty. | Rate/Month | amount Remarks
Manpower
1. Operator Each 3
2 Helper Each 2
Total =
Net Total (A) =
Material Cost
. . kg/per
3. Sodium hypo chloride month 24
kg/per
4, Poly electrolyte month 3
5. Blower oil ke/per 0.2
month
Small Consumable like V - or
6. belt, Gland,Mobil oil, air P Lump Sump
.. month
pump repairing etc.

Net Total (B) =

Total (A+B) =

Grand Total per month =

Grand Total per year =

Remark: The above Rates quoted by the agency shall be exclusive of service tax. The Service Tax
Shall be paid additionally to the above rates subject to the production of proof of same being
deposited by the agency to the service tax department.

[os]
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INSTITUTE OF GENOMICS & INTEGRATIVE BIOLOGY
(Council of Scientific & Industrial Research)
Near Jubilee Hall, University Campus,
Mall Road, Delhi- 110007.
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NAME OF WORK: Operation and Maintenance of 125 KLD Sewage Treatment Plant at IGIB,
South Campus

SPECIAL CONDITIONS OF CONTRACT

1. The bidder is requested to visit the work site and get acquainted with site conditions regarding layout and all
other matters, affecting the work before filling in the item rates. Submission of a tender by a bidder, implies that
they have read these instructions and have made themselves aware of the scope of the work, conditions of
contract and CSIR_IGIB will not, therefore, bear any extra charges on any account, in case the bidder finds later
on to have misjudged the site conditions or specification.

2. The contractor has to quote his best competitive price considering all the factors. The price shall be inclusive of
all type of taxes, duties, statutory labour liabilities etc, all complete. No escalation on any account shall be
admissible during the currency of contract.

3. The Director, IGIB, reserves the right to cancel any or all the tenders without assigning any reason.
4. The Contractor shall be responsible for any damage to the equipments caused due to faulty operation/poor

servicing/mishandling etc. by their staff and shall rectify the defects free of cost. Decision of the in -charge
Maintenance, 1GIB, shall be final in this matter.

5. No escalation in any form either of material (spares) consumable or labour shall be payable by IGIB during the
tenure of this tender contract.
6. All the tools & plants shall be arranged by the Contractor and must be kept at the site .

7. Water and Electricity for cleaning, testing, operation and maintenance shall be supplied by the IGIB free of
cost.

8. Any other small items of repair/replacement not specified in the contract shall be got done by the Contractor.
9. \Validity of Tender: Ninety days from the date of opening of tender. During this period no bidder shall be

allowed to withdraw his tender. In case of withdrawal, the EMD submitted by the bidder shall be forfeited and no
claim shall be entertained on this regard.

10. The contractor shall ensure compliance of all statutory laws and bye laws of the Central Govt./State
Govt./Municipal Authorities related to the employment of their staff and all such obligations under Wage Act,
Workmen Compensation Act, ESI Act, Provident Fund and Miscellaneous Provision Act and Contract Labour Act,
1970 etc. IGIB will not be responsible for such purposes in any way.

11. Conditional tenders will not be accepted.
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GENERAL CONDITIONS OF CONTRACT

1. INTERPRETATION

a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special Conditions and
Agreement, the following words shall have the meanings herein assigned to them except where the subject or
context otherwise requires.

b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special Conditions,
Additional Special Conditions, the Schedule of Quantities, Specifications, letter of acceptance of tender and other
documents mentioned in the contents sheet attached hereto and including those to which only reference is made
herein.

WORK OR WORKS

shall mean all work or works defined in schedule of quantities, specifications and such other work or works as the
contractor may be entrusted with for carrying out under this contract.

EMPLOYER: - shall mean Director General, CSIR or any officer authorized by Director General for the purpose.

ENGINEER: - shall mean the Engineer designated by the Employer to superintend and perform other duties as
indicated in the contract.

CONTRACTOR: - shall mean the individual or Firm or Company, whether incorporated or not, under- taking the
work and shall include the legal personal representative or such individual or the persons composing such Firm or
Company or the successors of such Firm or Company and the permitted assignees of such individual or Firm or
Firms or Company.

SITE: - shall mean the site of the contract works including any buildings and erections thereon and any other land
adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the contractor’s use.
COMPENSATION: - shall mean all sums payable by way of compensation under any of the conditions shall be
considered as reasonable compensation without reference to the actual loss or damage sustained and whether or
not any damage sustained, and whether or not any damage shall have been sustained.

Words imputing persons include firms and corporations; words imputing the singular only also include the plural
and vice versa where the context so required.

The headings are given to the clauses for convenience and they will not limit the meaning or scope of the clauses
in any way.

2. DRAWINGS AND SPECIFICATIONS

The contractor shall execute whole and every part of the work in the most substantial and workmanlike manner
both as regards material and otherwise in every respect in accordance with the specifications. The contractor
shall also conform exactly and faithfully to the design, drawings and instructions given in the respect of the work
by Engineer. The contractor shall be furnished free of charge one copy of such specifications and all such
designs, drawings and instructions as are not included in the printed publications.
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3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

a) The contractor shall provide at his own cost all materials including cement & steel, plants, tools, appliances,
implements, ladders, scaffolding, temporary works, etc. requisite or proper for the execution of the work whether
original, altered or substituted and whether included in the specifications or other documents forming part of the
contract or which may be necessary for the purpose of satisfying or complying to the requirements of Engineer, as
to any manner as to which under these conditions he is entitled to be satisfied together with carriage therefore to
and from the work. The contractor shall also supply without charge the requisite number of persons with means
and materials necessary for the purpose of setting out works and counting, weighing and assisting in the
measurement or examination at any time and from time to time of the work or materials. Failing his so doing, the
same may be provided by the Engineer at the expense of the contractor and the expenses may be deducted from
any money due to the contractor under the contract and / or from his Security Deposit.

b) The contractor shall provide himself with requisite quantity and quality of water for carrying out the works at
this own cost. If, however, piped water is supplied by the Employer, the contractor shall pay for the water at one
per cent of the total cost of the work done except on Electrical work, Air- conditioning work and Furniture work.
The contractor shall make his own arrangement for water connection and laying of further pipelines from the
source of supply of the Employer. It should be clearly understood that the Employer does not guarantee to
maintain un — interrupted supply of water and it will be incumbent on the part of the contractor to make
alternative arrangement for water at his own cost in the event of any temporary break-down in the water mains so
that the progress of work is not held up for want of water. No claim as damages or refund of water charges will
be entertained on account of such break-downs. However, if the contractor is permitted to make his own
arrangement to draw water from a well, hand — pump, or natural river or pond of the Employer, no charges will be
made for the water drawn from the same, but the contractor will make good any damage done to the installation
and ensure that the quality of water used in the work is confirming to BIS codes and provide for any treatment at
his won cost.

c) The contractor shall be allowed to construct temporary wells in Employers’ land for taking water for
construction purpose only after he has permission of the Employer in writing. This will be subject to the position
that NOC for the purpose has been obtained by the contractor from statuary authorities. No charges shall be
recovered from the contractor on this account but the contractor shall be required to provide necessary safety
arrangement to avoid any accident or damage to adjacent buildings, roads and service lines. He shall be
responsible for any accident or damage caused due to construction and subsequent maintenance of the wells and
shall restore the ground to its original condition after the wells are dismantled on completion of the work.

d) The Employer on no account shall be responsible for the expenses incurred by the contractor for hired ground
or water obtained from elsewhere.

e) Subject to availability the Employer may supply power at only one point from where the Contractor shall make
his own cost. These shall be in the custody of the Employer. If there is any hindrance caused to other works the
contractor shall reroute or remove such temporary lines without any extra cost. Such temporary lines shall be
removed after the completion of work. The cost of power consumed by the contractor shall be payable to the
employer at rates fixed by the Employer, which would be deducted from the running account bills. However, the
Employer does not guarantee the supply of power and no compensation for any failure or short supply of power
shall be entertained.
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4. AUTHORITIES, NOTICES & PATENTS

a) The contractor shall conform to any regulation and bye-laws of any corporation and of any electricity supply
company and authorities with whose systems the structure is proposed to be connected, and shall before making
any variations from the drawing and specifications that may be necessitated for so conforming by giving written
notice to the Engineer specifying the variations proposed to be made, the reasons for making it and apply for
instructions thereon. If the compliance with this clause involves any extra work not included in this contract, he
shall specify these items of work and the allowance of extra payment required on their account.

b) The contractor shall give all notices required by the said regulations or bye-laws to be given to any Authority
and pay to such Authority or to any public office all fees that may be chargeable in respect of the works and lodge
the receipts with the bill to the Engineer for reimbursement.

5. RATES TO INCLUDE ALL TAXES

a) Rates quoted by the contractor shall include sales tax, duties, octroi, toll tax, royalties and all other taxes
(except service tax) in respect of this contract and the Employer shall not entertain any claim whatsoever in this
respect. Tendered rates are inclusive of all taxes and levies payable under the respective statutes. However
pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 if any further tax or levy is imposed by Statutes,
after the date of receipt of tenders and the contractor thereupon necessarily and properly pays such taxes / levies
the contractor shall be reimbursed the amount as per the rules on producing proof of payment so made provided
such payments, if any, is not in the opinion of the Employer (whose decision shall be final and binding)
attributable to delay in executing of work within the control of the contractor.

b) The contactor shall keep necessary books of accounts and other documents for the purpose of this condition as
may be necessary and shall allow inspection of the same by a duly authorized representative of the Employer and
further shall furnish such other information and documents as the Employer may require.

c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to the
Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to the Employer that the same is
given pursuant to this condition together with all necessary information relating thereto.

d) SUFFICIENCY OF TENDER

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of
the tender for the works and the rates and the prices quoted in the schedule of items, which rates and the prices
shall, except as otherwise provided, cover all his obligations under the contract and all matters and things
necessary for the proper completion and maintenance of the works.

6. MATERIALS

a) If the specification of schedule of items provide for the use of any material to be supplied by the Employer’s
stores or if it is required that the contractor shall use certain stores to be provided by the Employer as shown in
the schedule of materials hereto annexed, the contractor shall be bound to procure and shall be supplied such
materials and stores as are from time required to be used by him for the purpose of the contract only and value of
the materials us supplied at the rates specified in the said schedule of materials and of the quantities incorporated
in the work may be set off or deducted from any sums then due, or thereafter to become due to the contractor
under the contract or otherwise or against or from the Security deposit. All materials so supplied to the contractor
by the Employer shall remain the absolute property of the Employer and the contractor shall be the trustee of the
materials so supplied / procured and the said materials shall not be removed / disposed off from the site of the
work on any account and shall be at all times open for inspection by the Engineer of Employer. The contractor
shall bear all incidental charges for cartage, storage and safe custody of all materials and against damage due to
dampness, rain, sun, fire and theft and be fully responsible for their storage and maintenance. Any such material
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unused and in perfectly good condition in the opinion of the Employer at the time of the completion of work or
termination of the contract, or earlier shall be returned to the Employer at a place directed by Engineer at
contractor’s cost and at rates stipulated in the said schedule but in case the Employer decides not to take back the
materials the contractor shall have no claim for compensation on account of any such materials supplied to him as
aforesaid being unused by him or for any wastage or damage to any such materials.

b) If for any reason there is delay or non-supply of material as shown in the schedule, the contractor shall procure

the same and complete the work in tine after due intimation and approval of the Employer. The difference in
price (between his procurement price and price shown in the schedule) shall be paid to the contractor. However
in case approval of the Employer is not given, only suitable extension of time would be considered and no other
claim of compensation / damages shall be payable by the Employer.

c) After completion of the work or on determination / termination of the contract, the theoretical quantity of
cement to be used in work shall be calculated on the basis of statement showing quantity of cement to be used in
different items of work provided in current Schedule for the purpose printed by CPWD. In case any item is
executed for which the standard constants for the consumption of cement are not available in the above
mentioned statement or cannot be derived from this statement, the same shall be calculated on the basis of
standard formula to be laid down by the Engineer. Over this theoretical quantity of cement, shall be allowed a
variation up to 3% plus/minus for works estimated cost of which as put to tender is more including authorized
variation, if not returned by the contractor, shall be recovered at twice the issue rate, without prejudice to the
provision of other conditions regarding return of materials governing the contract. In the event of its being
discovered that the quantity of cement which is less than the quantity ascertained as herein before provided (along
with variation on minus side as stipulated above) the cost of quantity of cement not so used, shall be recovered
from the contractor on the basis of stipulated issue rates and cartage to site.

d) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel reinforcement or
structural steel sections (each diameter/section or category shall be considered separately) except that the
theoretical quantity of the steel shall be taken as the quantity required as per design or as authorized by the
Engineer, including lappages, plus 3% wastage due to cutting into pieces. Over this theoretical quantity 2%
plus/minus shall be allowed as variation due to wastage.

e) The provision of foregoing sub-clause shall apply Mutatis — Mutandis in the case of cables (other than under —
ground cables), wires, conduits / Gl pipes, GI/MS sheets used in various items of work shall be calculated on the
basis of measurements recorded in the measurement books for the purpose of payment and for assessing the
consumption of materials used in the works. Over this quantity a variation of 5% plus shall be allowed for
wastage of materials during execution in case of cables (other than under — ground cables), wires, conduits/Gl
pipes, and 10% plus in case of GI/MS sheets.

f) The provisions made above are without prejudice to the right of the Employer to take action against the
contractor under the conditions under the contract for not doing the work according to the prescribed
specifications.

g) In case of easy availability of approved quality of cement and steel in the open market it will be Employer’s
discretion to make these items as contractor’s supply.

7. TESTING OF MATERIALS

The contractor shall provide assistance, instruments, materials, labour and any other arrangement normally
required for testing, checking of materials and workmanship as stipulated in the specifications and by statutory
authority at his own cost. The Employer has the right to appoint the testing authorities. In case Engineer desires
testing of materials from the testing authorities the contractor shall arrange for the same. The testing fee of the
testing authorities shall be borne by the Department, if the tested materials are found to be conforming to laid
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down specifications. In case after testing the materials are not found as per specifications then the testing fee shall
be borne by the contractor. Failing his so doing, the same shall be provided by the Engineer at the expense of the
contractor and the expenses shall be deducted from any money due to the contractor under the contract and / or
from the Security Deposit or proceeds thereof or of a sufficient portion thereof.

8. CONTRACTOR’S ENGINEERS / FOREMAN & WORKMEN

a) The contractor shall give all necessary personal superintendence during the execution of the work and as long
as thereafter as the Engineer may consider necessary until the expiration of the Defects Liability Period. The
contractor shall employ competent Site Engineer/ Foreman as detailed in
”special conditions” and as approved by the Engineer whose qualification must conform to be requirement
specified by the Engineer who shall be constantly in attendance of the work while the men are at work. Any
directions, explanations, instructions or notices given by the Engineer to such Site-Engineer or Foreman or any
other authorized agent shall be held to be given to the contractor. In case contractor fail to provide engineering
personnel as given in special conditions, th e Employer shall have right to appoint the necessary engineering
personnel requisite staff needed for proper Superintendence of work at the cost of contractor for the period of
currency of contract inclusive of defect liability period.

b) The contractor shall on the request of the Engineer immediately dismiss from the works any person employed
thereon who may in the opinion to the Engineer be unsuitable or incompetent or who may in the opinion of the
Employer misconduct himself.

9. ACCESS

a) The Engineer, and the Employer or its representative shall at all reasonable time have free access to the works
and / or workshops, factories or other places the material are being prepared or constructed for the contract and
also to any place where the materials are lying or from which they are being obtained and the contractor shall give
every facility to them for inspection. Except the representatives of statutory authorities and those mentioned
above no other person shall be allowed on the works at any time without the permission of the Engineer.

b) If any work is to be done at a place other than the site of works, contractor shall obtain written permission of
the Engineer.

10. VARIAITON & PRICE FOR VARIATION

a) The Engineer with the approval of the Employer shall have power to make any alteration / omissions /
additions and / or substitutions from the original specifications, drawings, designs, and written instructions and
such alterations, omissions, additions, substitutions shall not invalidate the contract and any altered, additional, or
substituted work which the contractor may be directed to do in the manner specified above as part of the work
shall be carried out by the contractor on the same conditions in all respects on which he agreed to do the main
work subject to the variation limits prescribed hereunder. In case deviations of agreement quantities exceed the
prescribed limits, then the rates for quantities exceeding the prescribed limits shall be determined on market rate
basis. The rates for such altered, additional or substituted work under this clause shall be worked out in
accordance with the following provisions in their respective order!.

b) If the rates for the altered, additional, or substituted work are specified in the contract for the work, the
contractor is bound to carry out the altered, additional, or substituted work at the same rates as are specified in the
contract for the work.

C) If the rates for the altered, additional, or substituted work are not specifically provided in the contract for

the work, the rates will be derived from the rates for a similar class of work as are specified in the contract for the
work.
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d) If the rates for the altered, additional, or substituted work cannot be determined in the manner specified in
sub-clause (b) and (c) above, then the contractor shall, within 10 working days from the date of receipt of the
order to carry out the work through notice in writing, inform the Engineer of the rate which it is his intention to
charge for such class of work, supported by analysis of the rate claimed which shall be based on actual cost of
work plus 10% as contractor’s profit and over — heads except in case of departmental materials for which
contractors profit and over- heads shall be 2.5 %. When such notice has been given, the Engineer with the
consent of the Employer may agree to such a rate but if the Engineer does not agree to the contractor’s rate the
Engineer may cancel his order to carry out such class of work and arrange to carry out in such a manner as he
may consider advisable.

e) Under no circumstances, the contractor shall suspend the work on the plea of non-settlement of rates of
items falling under the clause.

f) Variation limits prescribed is as under:

Q) Building work 30%
(i) Maintenance / Emergency works 50%

(iii) Foundations works 100%
(iv) Services works 30%

11. FAULTY MATERIALS, WORKMANSHIP & DEFECTS AFTER COMPLETION

a) The Engineer shall have powers to require the removal from the site of all materials and work which in his
opinion are not in accordance with specifications and in case of default, the Engineer shall be at liberty to employ
other persons to remove the same without being answerable or accountable for any loss or damage that may
happen or arise to such materials to be substituted thereof and in case of default the Engineer may cause the same
to be supplied and all costs which may attend such removal and / or substitution are to be borne by the contractor.
b) If it shall appear to the Engineer or to the Employer based on audit / technical examination that any work has
been executed with unsound, imperfect, or unskillful workmanship or with materials of any inferior description,
or that any materials or articles provided by him for the execution of the work are unsound or of a quality inferior
to that contracted for or otherwise not in accordance with the contract, any defects, shrinkage or other faults
which may appear within the defects liability period of twelve months from the date of completion arising in the
opinion of the Engineer, the contractor shall on demand in writing which shall be made within twelve months of
the completion of the work from the Engineer specifying the work, materials, articles defects or other faults
complained of notwithstanding that the same may have been passed, certified and paid for, forthwith rectify, or
remove and reconstruct the work so specified in whole or in part, as the case may require or as the case may be,
remove and reconstruct the work so specified in whole or in part, as the case may require or the case may be,
remove the materials or articles so specified and provide other proper and suitable materials or articles at his own
cost. In case of any such failure, the Engineer may rectify or remove or re-execute the work or remove and
replace with others, the material or articles complained of as the case may be at the risk and cost in all respects of
the contractor.

¢) In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow such work to
remain, and in that case make allowance for the difference in value, together with such further reduction as in his
opinion may be reasonable. However, this will not cover those works which are not technically acceptable.

d) Provided always that nothing in this clause shall relieve the contractor from his liability to execute the works in
all respects in accordance with the terms and conditions of this contract, or from his liability to make good all
defects.

12. WORKS TO BE OPEN FOR INSPECTION

a) All work during course of execution or executed in pursuance of the contract shall at all times be open to the
inspection and supervision of the Engineer and the contractor shall at all times during the usual working hours,
and at all other times at which reasonable notice of the intention of the Engineer to visit the works shall have been
given to the contractor, either himself be present to receive order and instruction or have a responsible agent duly
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accredited in writing present for that purpose and shall made all arrangements inclusive of excavation &
dismantling, if required.

b) The contractor shall give not less than seven days notice in writing to the Engineer before covering up or
otherwise placing beyond the reach of measurement any work in order that the same may be measured and correct
dimensions thereof be taken before the same is so covered up or placed beyond the reach of measurement and
shall not cover up and place beyond the reach of measurement, any work without the consent in writing of the
Engineer and the Engineer shall within the aforesaid period of seven days inspect the work, and if any work shall
be covered up or placed beyond the reach of measurement without such notice having been given or the
Engineer’s constant obtained the same shall be uncovered at the contractors expense or in default thereof no
payment or allowance shall be made for such work or the materials with which the same was executed.

13. ASSIGNMENT OR SUB-LETTING

a) The contract shall not be assigned or sublet without the written approval of the Employer. And if the contractor
shall assign or sub-let his contract or attempt to do so or become insolvent or commence any insolvency
proceedings or make any composition with his creditors or attempt to do so or if any bride, gratuity or gift, loan,
perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or
offered by the contractor or any of his servants or agents to any person in the employment of the Employer in any
way directly or indirectly interested in the contract, the Employer shall have the power to adopt any of the courses
specified under clause — 23 as may be best suited to the interest of the Employer and in the event of any of the
courses being adopted the consequences specified in the said clause shall ensure.

b) Where the contractor is a partnership fire, the approval in writing of the Employer shall be obtained before any
changes in the constitution of the firm. Where the contractor is an individual or a Hindu undivided family
business concern such approval as aforesaid shall likewise be obtained before the contractor enters into any
partnership agreement hereunder the partnership firm would have the right to carry out the work be deemed to
have been assigned or sublet in contravention of clause 13 (a) and the same action may be taken and the same
consequences shall ensue as provided in the said clause 13 (a).

14. INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY & STATUTES

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards day and
night, speed limit boards, red flags, red lights, and providing barriers. He shall be responsible for all damages and
accidents caused due to negligence on his part. No hinderance shall be caused to traffic during the execution of
work.

a) The contractor shall be responsible for all injury to persons, animals or things, and for all damage, whether
such injury or damage arises from carelessness or accident in any way connected therewith. This clause shall be
held to include interlia any damage due to causes as aforesaid to work, building (whether immediately adjacent
or otherwise) and to roads, streets, foot paths, bridges or ways as well as all damage caused to the buildings and
works forming the subject of this contract by inclemency of weather. The contractor indemnifies the Employer
and holds him harmless in respect of all expenses arising from such injury or damages as aforesaid and also in
respect of any award of compensation or damage consequent upon such claim including legal costs.

b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of
the contracted works complete and perfect in every respect and so as to make good and otherwise satisfy all
claims for damage as aforesaid to the property of third parties.

¢) The contractor also indemnifies the Employer against all claim which may be made upon the Employer for acts
during the currency of this contract by any employee or representative of an employee of the contractor or any
sub-contractors, employed by him, for any injury to or loss or life, of such employees, or for compensation
payable under any law for the time being in force to any workmen or to the representative of any deceased or
incapacitated workmen.
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d) The contractor also indemnifies the Employer against all claims which may be made upon the Employer for
acts during the currency of this contract by the Central / State Government or local Municipal authorities for the
noncompliance of any laws, regulations, rules pertaining to wages act, safety act in force and any amendments
thereof in respect of all labour and apprentices directly or indirectly employed in the work under this contract.

e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, compensation
costs, charges and / or expenses arising or accruing from or in respect of any such claim and / or damages as
aforesaid from any sum or sums due to become due to the contractor or security deposit.

f) The contractor shall indemnify the Employer against any action, claim or proceedings relating to infringement
or use of any patent or design or any alleged patent or design rights and shall pay any royalties which may be
payable in respect of any article or part thereof included in the contract. In the event of any claims made under or
action brought against the Employer in respect of any such matters as aforesaid the contractor shall be
immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to
conduct any litigation that may arise therefore. Provided that the contractor shall not be liable to indemnify the
Employer if the infringement of the patent or design or any alleged patent or design right is the direct result of an
order passed by the said Employer or his authorized representative.

15. LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS

a) Any sum of money due and payable to the contractor including the security deposit under the contract may be
withheld or retained by way of lien by the Employer or Government or any other contracting person or persons
against any claim of the Employer or Government or such other persons in respect of payment of a sum of money
arising out of or under any other contract made by the contractor with the Employer or Government or with such
other persons.

b) It is agreed term of the contract that the sum of money so withheld or retained under this clause by the
Employer will be kept withheld or retained as such by the Employer or till his claim arising out of in the same
contract or any other contract is either mutually settled or determined by the Arbitrator if the contract is governed
by arbitration clause or by the competent court as the case may be, and that the contractor shall have no claim for
interest or damages whatsoever on this account or any other ground in respect of any sum of money withheld or
retained under this clause and duly notified as such to the contractor.

16. WITHHOLDING & LIEN IN RESPECT OF SUMS CLAIMED

a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract against the
contractor, the Employer shall be entitled to withhold and also have a lien no retain such by or sums in whole or
in part from the security deposit, if any furnished as the case may be and also have a lien over the lien over the
same pending finalization or adjudication of any such claim. In the event of the security deposit being
insufficient to cover the claimed amount or amounts or if no security deposit has been taken from the contractor,
the Employer shall be entitled to withhold and have a lien to retain to the extent of such claimed amount or
amounts referred to above, from any sum or sums found payable or which at any time thereafter may become
payable to the contractor under the same or any other contract, with the Employer or any contracting person
pending finalization or adjudication of any such claim.

It is an agreed term of the contract that the sum of money so withheld or retained under the lien referred above, by
the Employer will be kept withheld or retained as such by the Employer till the claim arising out of or under the
contract is determined by the Arbitrator (if the contractor is governed by the arbitration clause) or by the
competent court as the case may be and that the contractor will have no claim for interest or damages whatsoever
on any account in respect of such withholding or retention under the lien referred to above and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited
amount or amounts in whole or in part from any sum payable to any Partner / Limited company as the case may
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be, whether in his individual capacity or otherwise.

b) The Employer shall have the right to cause an audit and technical examination of the works and the final bills
of the contractor including all supporting vouchers, abstract etc., to be made after payment of the final bill and if
as a result of such audit and technical examination any sum is found to have been over paid in respect of any
work done by the contractor under the contract or any work claimed by him to have been done by him under the
contract and found not to have been executed the contractor shall be liable to refund the manner prescribed in
sub-clause (a) of this clause or in any other manner legally permissible; and if it is found that the contractor was
paid less than what was due to him under the contract in respect of any work executed by him under it, the
amount of such under-payment shall be duly by the Employer to the contractor. Provided that the Employer shall
not be entitled to recover any sum over-paid, nor the contractor shall be entitled to payment of any sum paid short
where such payment has been agreed upon between the Employer on the one hand and the contractor on the other
hand, under any term of contract permitting payment for work after assessment by the Employer.

17. IN-CASE OF DEATH OF CONTRACTOR
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Employer shall
have the option of terminating the contract without compensation to the contractor.

18. SUB-CONTRACTORS

The Employer reserves the right to use the premises and any portion of the site for the execution of any work not
included in the contract. The contractor is to afford all reasonable facilities to all sub-contractors, specialists,
merchants, tradesman and others who may at any time be appointed by the Employer for executing any work or
supplying any goods relating to the constructions, servicing, equipping or furnishing of the work under this
contract.

19. COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract Labour
(Regulation and Abolition) Act, 1970, and rules and orders framed there under and other labour laws affecting
contract labour and Apprentice Act, 1961 and rules and orders framed there under that may be in force or brought
into force from time to time. Contractor shall obtain a valid license under Contract Labour (R & A) Act 1970 and
Contract Labour (R & A) Central Rules 1971 before commencing work and which should be valid till the
completion.

20. LIQUIDATED DAMAGES AND COMPENSATION FOR DELAY

a) The time for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall
be deemed to be the essence of the contract on the part of the contractor. The work shall throughout the stipulated
period of the contract be proceeded with all due diligence and the contractor shall pay as compensation an amount
equal to half per cent or such smaller amount as the Employer (whose decision in writing shall be final) may
decide on the amount of the whole work as shown in the agreement, for every week that the work remains
uncommented or unfinished after the proper dates subject to a maximum of 10% of the contract value.

b) And further to ensure good progress during the execution of the work, the contractor shall be bound in all cases
in which the time allowed for any work exceeds one month (save for special jobs) to complete one — eight of the
whole of the work before one-fourth of the whole time allowed under the contract has elapsed; three-eights of the
work before one-half of such time has elapsed, and three-fourths of the work before three — fourths of such time
has elapsed. However for special jobs if a time schedule has been submitted by the contractor and the same has
been accepted by the Employer, the contractor shall comply with the said time schedule. In the event of the
contractor failing to comply with this condition, he shall be liable to pay as compensation an amount equal to half
per cent or such smaller amount as the Employer (whose decision in writing shall be final) may decide on the said
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cost of the work for every week that the due quantity of work remains incomplete. Provided that the entire
compensation to be paid under the provisions of this clause shall not exceed ten per cent on the cost of the work
as shown in the agreement.

Contractor shall pay as compensation an amount equal to half percent (0.50%) or such smaller amount as the
Employer (whose decision in writing shall be final) may decide on the cost of the whole work as shown in the
agreement, for every week the work remains uncommented or unfinished or due quantity of work remains
incomplete after the proper dates. Compensation to be paid shall not exceed ten per cent of the cost of the work as
shown in the agreement.

21. DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR — LIKE OPERATIONS

a) The work (whether fully constructed or not) and all materials, tools, and plants, scaffolding, temporary
buildings and other things connected therewith shall be at the risk of the contractor until the work has been
delivered to the Employer and a certificate from him to that effect obtained. In the event of the work or any
materials properly brought to the site for incorporation in the work being damaged or destroyed in consequence
of hostilities or war- like operation, the contractor shall, when ordered in writing by the Employer, remove any
debris from the site, collect and properly stack or remove in store all serviceable materials salvaged from the
damaged work and shall be paid at the contract rates in accordance with the provision of this agreement for the
work of clearing the site of debris, stacking, removal of serviceable materials and for the reconstruction of all
works ordered by the Employer such payment being in addition to compensation up to the value of the work
originally executed before being damaged or destroyed and not paid for. In case of works damaged or destroyed
but not already measured and paid for the compensation shall be assessed by the Employer. The contractor shall
be paid for the damage / destruction suffered and for restoring the material at the rates based on the analysis of
rates tendered for in accordance with the provision of this agreement. The certificate of the Employer regarding
the quality and quantity of materials and the purpose for which they were collected shall be final and binding on
the contractor.

b) Provided always that no compensation shall be payable for any loss in consequence of hostilities or war-like
operation (i) unless the contractor had taken all such precautions against Air Raid as are deemed necessary by the
A.R.P. Officers or the Employer, (ii) for any materials etc., not on the site of the work or for any tools and plant,
machinery, scaffolding, temporary buildings and other things not intended for the work.

c) In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such
extension of time for its completion as is considered reasonable by the Employer.

22. EXTENSION OF TIME

a) If the contractor shall desire an extension of time for the completion of the work on the grounds of his having
been unavoidably hindered in its execution or any other ground, he shall apply in writing to the Employer within
thirty days of the date of hindrance on account of which he desires extension as aforesaid, and the Employer shall,
if in his opinion (which shall be final) reasonable grounds shown therefore, authorize such extension of time if
any, which may, in this opinion, be necessary or proper.

b) In the event, the value of work exceeds the value of the Bill of Quantities owing to variations the contractor
shall be entitled to ask for extension of time in proportion to the increased value of work.

c) In case of performance security forming part of security deposit which are permissible in the form of bank
guarantee then the contractor make a request for extension of time only after the firm has got validity of Bank
Guarantee extended suitably.

23. SUSPENSION OF WORK BY CONTRACTOR
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The Employer may without prejudice to his right against the contractor in respect of any delay or inferior
workmanship or otherwise or to any claims for damages in respect of any breaches of the contract and without
prejudice to any rights or remedies under any of the provisions of this contract or otherwise and whether the date
for completion has or has not elapsed by notice absolutely determine the contract in any of the following cases:

Q) If the contractor having been given by the Engineer a notice to rectify, reconstruct or replace any
defective work or that the work is being performed in any inefficient or otherwise improper or not a good
workmanship - like manner shall omit to comply with the requirements or such notice for a period of seven days
thereafter or if the contractor shall delay or suspend the execution of the work so that in the judgment of the
Employer (which shall be final and binding) he will be unable to ensure completion of the work by date for
completion or he has already failed to complete the work by that date.

(i) If the contractor being a company shall pass a resolution or the court shall make an order that the
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if
circumstances shall be wound up or if a receiver or a manager on behalf of a creditor shall a appointed or if
circumstances shall arise which entitle the court of creditor to appoint a receiver or a manager or which entitle the
court to make a winding up order.

(iii) If the contractor commits breach of any of the terms and conditions of this contract.

(iv) If the contractor commits any acts mentioned in Clause — 13 hereof.

When the contractor has made himself liable for action under any of the cases aforesaid, the Employer shall have
the following powers:

Q) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing to
the contractor under the hand of the Employer shall be conclusive evidence). Upon such determination or
rescission the security deposit of the contractor shall be liable to be forfeited and shall be absolutely at the
disposal of the Employer.

(i) The Engineer may employ labour paid by the Employer and to supply materials to carry out the work or
any part of the work debiting the contractor with the cost of the labour and the price of the materials (of the
amount of which cost and price certified by the Engineer shall be final and conclusive against the contractor) and
crediting him with the value of the work done in all respects in the same manner and at the same rates as if it had
been carried out by the contractor under the terms of his contract. The certificate of the Engineer as to the value
of the work done shall be final and conclusive against the contractor, provided always that action under the sub-
clause shall only be taken after giving notice in writing to the contractor. Provided also that if the expenses
incurred by the Employer are less than the amount payable to the contractor at his agreement rates, the difference
should not be paid to the contractor.

(iii)  After giving notice to the contractor to measure up the work of the contractor and to take such part
thereof as shall be unexecuted out of his hands and to give it to another contractor to complete in which case any
expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the
whole work had been executed by him (of the amount of which exceed the certificate in writing of the Engineer
shall be final and conclusive) shall be borne and paid by the original contractor and may be deducted from any
money due to him by the Employer under his contract or any other account whatsoever or from his security
deposit.

(iv) In the event any one or more of the above courses being adopted by the Employer the contractor shall
have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any
materials or entered into any engagements or made any advances on account or with a view to the execution of
the work or the performance of the contract. And in case action is taken sum for any work thereof or actually
performed under this contract unless and until the Engineer has certified in writing the performance of such work
and the value payable in respect thereof and he shall only be entitled to be paid the value so certified.
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24. SECURED ADVANCE

The contactor on signing an indenture in the form specified by the Employer during the progress of the execution
of the work may be paid if agreed by the Employer up to 75 per cent of the estimated value which shall take into
account the market value and contracto4rs tendered rates for the finished item of any material which in the
opinion of the Engineer is likely to be incorporated in the work within next three months, are non-perishable and
are in accordance with the contractor and which have been brought on the site in connection therewith and are
adequately stored and protected against damage by weather or other causes buy which have not at the time of
advance been incorporated in the works. When materials on account of which and advance has been made under
this clause are incorporated in the work the amount of such advance shall be deducted from the next payment
made under any of the clause or clauses of this contract.

25. MOBILIZATION ADVANCE

In specialized and Capital intensive works costing not less than Rs.2 crores, mobilization advance limited to a
maximum of 10% of the tendered value of Rs. 1 crore whichever is less is payable in two equal installment at
10% simple interest.

If Mobilization advance should be given, it should expressly stated in the NIT/Bid documents, indicating the
amount, rate of interest and submission of Bank Guarantee of equivalent amount. The advance payment may be
released in stages depending upon the progress of the work and mobilization of required equipment etc. There
should be a provision in the contract for adjustment of advance progressively even as the bills are cleared for
payment.

The recovery of mobilization should start when 10% of the work is executed and recovery of total advance should
be completed by the time 80% of the original contract price is executed.

26. CERRTIFICATES & PAYMENTS

a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the whole of the work
shall have been completed and certificate of completion given. But in the case of a work estimated to cost more
than Rupees ten thousand, the contractor shall, on submitting the bill be entitled to receive a monthly payment
proportionate to the part of at work executed, and to the satisfaction of the Engineer, whose certificate of the sum
so payable shall be final and conclusive against the contractor, provided the amount of work done is as per the
value of intermediate certificate or for a lesser amount at the discretion of the Engineer as mentioned in the NIT.
All such intermediate payments for work actually done and completed and shall not preclude the requiring of bad,
unsound, imperfect or unskilled work to be removed and taken away and reconstructed, or rejected or be
considered as an admission of the due performance of the contract, of any part thereof in any respect or the
accruing of any claim nor shall it conclude, determine, or affect in any way the powers of the Employer under
these conditions or any of them as to the final bill shall be submitted by the contractor within tow months of the
date fixed for the completion of work or of the date of the certificate of completion furnished by the Employer
and payment shall be made within three months if the value of the completed works is up to Rs. Two lakhs and in
six months if the same exceeds Rs. Two lakhs of the submission of such bill. If there shall be any dispute about
any item or items of the work then the undisputed item or items only shall be paid within the said period of three
months or six months as the case may be.

b) Whenever there is likely to be delay in recording detailed measurements for making a running payment,
advance payment without detailed measurement for work done worked out at 75 per cent of the tendered rates for
assessed quantities may be made in running account bills by the employer on the basis of a certificate from the
Engineer. The advance payments so allowed shall be adjusted in the subsequent running bills by taking detailed
measurements thereof. Final payments shall be made only on the basis of detailed measurements.
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c) A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer on printed
forms obtainable from the Engineer’s office. The Engineer shall take or cause to be taken the requisite
measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted as far as
possible, before the expiry of ten days from the presentation of the bill. If the contractor does not submit the bill
within the time fixed as foresaid the Engineer may cause action within seven days of the date fixed as aforesaid,
an authorized representative to measure up the said work in the presence of the contractor whose signature to the
measurement will be sufficient warrant and the Engineer may prepare the bill from such measurements.

d) Before taking any measurement of any work the Engineer of his authorized representative deputed by him shall
give reasonable notice to the contractor. If the contractor fails to attend such notice or fails to sign or to record
the difference within a week from the date of measurement in the manner required by the Engineer then in ay
such event the measurement taken by the Engineer or buy the authorized representative deputed by him as the
case may be, shall be final and binding on the contractor and the contractor shall have no right to dispute the
same.

e) The charges in the bills shall always be entered at the rates specified in the agreement or in the case of any
extra work ordered in pursuance of these conditions and not mentioned or provided for in the agreement at the
rate determined as per clause — 10. However in case or partially executed items of work, the Employer at his
discretion allows proportionate rates for such items as determined by the Engineer whose certificate of the sum so
payable shall be final and conclusive against the contractor.

27. SECURITY DEPOSIT

a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till the
sum along with the sum already deposited as earnest money, will amount to security deposit of 5% of the
tendered value of the work. In addition, the contractor shall be required to deposit an amount equal to 5% of the
tendered value of the contract as Performance Security within the period prescribed for commencement of work
in the letter of award issued to him.

b) In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer as part of
the security deposit and the bank goes into liquidation or for any reasons is unable to make payment against the
said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on
demand furnish additional security deposit, provided always that the Employer for this purpose shall be entitled to
recover the said percentage of the amount from each running bull till the balance of the amount of security
deposit is realized. All compensation or the other sums of money payable by the contractor under the terms of
this contract may be deducted from the security deposit or from the interest arising there from or from any sums
which may be due to or may become due to the contractor by the Employer on any account whatsoever and in the
event of his security deposit being reduced by reason of any such deductions aforesaid, the contractor shall within
ten days make good in cash or further fixed deposit receipt pledged in favour of the Employer. The security
deposit shall be collected from the running bills of the contractor at the rates mentioned above and the earnest
money if deposit at the time of tenders will be treated as part of the security deposit.

c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the security deposit. Such
fixed deposit receipt shall be of a minimum value of Rs 25000/- each (The last such fixed deposit receipt could be
of a lower value on the basis of the amount). In case any recovery is affected from running account bills, such
recovered amount shall not be replaced with fixed deposit receipt. It is in the contractor’s interest to keep a watch
about the adequacy of the fixed deposit receipt submitted.

d) No partial refund of security deposit shall be made during the defect liability period. In case the final bill is not
settled within stipulated period for reasons beyond control and the Employer is satisfied that the security deposit
is not required for adjustment of Employers dues or whatsoever dues either in this or any other contract then this
security deposit either in full or in part could be refunded at the sole discretion of the Employer. However,
release of security deposit would be only after written clearance of Labour Officer regarding no dues or claims is
received.
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e) In case of termination of contract, this security deposit shall be forfeited and amount necessary to make up
this amount shall be recovered from money due to the contractor under this contract, or any other contract with
the Employer.

f) PERFORMANCE SECURITY

i)  The contract shall be required to deposit an amount equal to 5% of the tendered value of the contract as
Performance Security within the period prescribed for commencement of work in the Letter of Award issued to
him. Performance security may be accepted as Bank Guarantee of Scheduled Banks and State Bank of India or in
cash or in the form of Fixed deposit Receipts pledges in favour of the Employer.

ii) The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 5% (five percent) of the
tendered amount in addition to the Security Deposit of 5% (Five percent) for his proper performance of the
contract agreement (not with standing and/or without prejudice to any other provisions in the contract) within in
the period prescribed for commencement of work in the Letter of Award issued to him.

This guarantee shall be in the form of fixed deposit receipts pledges in favour of the Employer or Bank guarantee
of Scheduled Banks or State Bank of India in accordance with the Performa attached. In case fixed deposit
receipts of any bank are furnished by the contractor to Employer as part of the Performance Security and Bank is
unable to make payment against the said Fixed Deposit receipts, the loss caused thereby shall fall on the
contractor and the contractor shall forthwith on demand furnish additional security to the Employer to make good
the deficit.

iii)  The contractor will be be allowed to start the work unless the Performance Security/Guarantee is submitted
by him. In case of failure by the contractor to furnish the Performance Security/ Guarantee within specified
period, Employer shall without prejudice to any other right or remedy available in law, be at liability to forfeit the
Earnest Money absolutely.

iv) The Performance security shall be initially valid upto 60 days after recording of satisfactorily completion of
work by the Employer. In case the time of completion of work gets and enlarge, the contractor shall get the
validity of Performance Security extended to cover such enlarge time for completion of work on 60 days of
recording of satisfactory completion of work by the Employer, the Performance Security shall be returned to the
Contractor, without any interest.

v) The Employer shall not make a claim under the Performance Guarantee except for amounts to which the
Employer is entitled under the contract (notwithstanding and/or without prejudice to any other provisions in the
contract agreement) in the event of:

a) Failure by the contractor to extend the validity of the Performance Guarantee as described herein above,
in which event the Employer may claim the full amount of the Performance Guarantee.
b) Failure by the contractor to pay the Employer any amount due, either as agreed by the contractor or

determined under any of the clause/ conditions of the agreement, within 30 days of the service of notice to this
effect by the Employer.

c) In the event of the contract being determined or rescinded under provisions of any of the clause/
condition of the agreement, the Performance Guarantee shall stand forfeited in full and shall be absolutely at the
disposal of the Employer.
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28. COMPLETION CERTIFICATE

With in ten days of the completion of the work, the contractor shall give notice of such completion to the
Employer and within days of the Engineer shall inspect the work. It there is no defect in the work the Employer
shall furnish the contractor with a certificate of completion otherwise a certificate of completion indicating
defects shall be issued but the work shall not be considered to be completed until the contractor shall have
removed from the premises on which the work shall be executed all the scaffolding, surplus material, rubbish, and
all huts and sanitary arrangements required for his work, people on the site in connection with the execution of
the works as shall have been erected or constructed by the contractor and cleaned of the dirt, splashes, droppings
of finishing items from all wood work, doors, windows, walls, floors or other parts of any building, in, upon or
about which the work is to be executed or of which he may have had possession for the purpose of the execution
thereof. It the contractor shall fail to comply with requirements of this clause on or before the date fixed for the
completion of the work, the Employer may at the risk and cost of the contractor take action as he may think fit
and the contractor take action as he may think fit and the contractor shall have no claim except for any sum
actually realized by the sale thereof.

29. ESCALATION

a) If the price of materials (not being materials supplied or services rendered at fix prices by the Department and /
or wages of labour required for execution of the work increase, the contractor shall be compensated for such
increase the contractor shall be compensated for such increase as per provisions detailed below and the amount of
the contractor shall accordingly by varied, subject to the condition that compensation for escalation in prices shall
be available only for the work done during the stipulated period of the contract including such period for which
the contract is validly extended under the provisions of Clause - 5 of Contract without any action under Clause —
2 and also subject to the conditions that no such compensation shall be payable for a work for which the
stipulated period of completion is eighteen months or less. Such compensation for escalation in the prices of
materials and labour when due, shall be worked out based on the following provisions.

(i The base date for working out such escalation shall be the last date of receipt of tender including
extension, if any. .
(i) The cost of work on which escalation will be payable shall be reckoned as 85% the cost of the work as
per the bills, running or final, and from this amount the value of material supplied by the Employer and proposed
to be recovered in the particular bill shall be deducted before the amount of compensation for escalation is
worked out. In case of materials brought to site for which secured advance is included in the bill full value of
such materials as assessed by the Engineer in charge (and not the reduced amount for which secured advance has
been paid), shall be included in the cost of work done for operation of this clause. Similarly, when such materials
are incorporated in the work, the secured advance is deducted from the bill the full assessed value of the materials
originally considered for operation of this clause shall be deducted from the cost of work shown in the bill
running or final. Further the cost of work shall not include any work for which payment is made for any item at
prevailing market rates. The cost work on which the escalation will be payable shall reckoned as below:
a. Gross value of work done upto this quarter
b Gross value of work done upto the last quarter
c Gross value of work done since previous quarter (a-b)
d Full assessed value of Secured Advance fresh paid in this quarter
e. Full assessed value of Secured Advance recovered in this quarter
f. Full assessed value of Secured Advance for which escalation is payable in this quarter (d-e)
g Advance payment made during this quarter
h Advance payment recovered during this quarter
i. Advance payment for which escalation is payable in this quarter (g-h)
J- Extra item paid as per clause 12 & 12 (A) based on prevailing market rate during this quarter:
Then,

X=C+F+I-J

Y+0.85 X
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k. Less cost of material supplied by the Department as per clause — 10 and recovered during the
quarter:
l. Less cost of services rendered at fixed charges as per clause-34 and recovered during the quarter:
Cost of work for which escalation is applicable:

W=Y-(K+L)
(iii) ~ The compensation for escalation for materials & labour shall be worked out as per the formula given
below:

VM: W A /100 X (MI-MIO) /MIO

VM- Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or recovered.
W-Cost of work done worked out as indicated in sub Para (ii) above.

A-Component of materials expressed as per cent of the total value of work and is predetermined as 75.

MI- Index numbers of Wholesale prices in India for all commodities published by the Reserve Bank of India for
the period under reckoning.

Mio- Index numbers of Wholesale prices in India for all commodities published by the Reserve Bank of India on
the date of receipt of tenders.

(LI-Llo)
VL=W X B/100 X Llo

VL- Variation in labour cost i.e. increase or decrease in the amount in rupees to be paid or recovered.
W- Value of work done, worked out as indicated in sub para (ii) above.
B- Component of labour expressed as per cent of the total value of work and is predetermined as 25.

LI- Minimum wages for industrial workers published by the Reserve Bank of India for the period under
reckoning as for the period under consideration.

Llo- Minimum wages for industrial workers published by the Reserve Bank of India and valid on the stipulated
date of receipt of tenders.

b) The following principle shall be followed while working out indices mentioned in sub Para (iii) above.

(1) The compensation for escalation shall be worked out at half yearly intervals and shall be with respect to
the cost of work done during the six calendar months of the said work. The first such payment shall be made at
the end of the eighteen months after the month (excluding) in which the tender was accepted and thereafter at six
monthly interval. At the time of completion of work, the last period for payment might become less than six
months, depending on the actual date of completion.

(i) The index (MI or LI) relevant to any six months for which such compensation is paid shall be the
arithmetical average of the indices relevant to the six calendar months. If the period up to date of completion
after the eighteen months covered by the last such installment of payment is less than six months, the index M1 or
LI shall be the average of the indices for the months falling within that period.

(ili) ~ The base index (Mio or Llo) shall be the one relating to the month in which the tender was stipulated to
be received.

c) In the event the price of materials and / or wages of labour required for execution of the work decreases there
shall be downward adjustment of the cost of work so that the price of materials and / or wages of labour shall be
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deductible from the cost of work under this contract and in this regard formula herein before stated under this
clause shall mutates mutandis apply, provided that no such adjustment for the decrease in the prices of materials
and / or wages of labour aforementioned would be made in case of contracts in which the stipulated period of
completion of the work is eighteen months or less.

d) Employer shall have the discretion to permit the IEEMA (India Electrical & Electronics Manufacturers’
Association) clause for escalation in case of specialized works e.g. lifts and electrical and mechanical installations
etc. where the price variation is not similar to building works.

30. ARBITRATION

a) Except where otherwise provided in the contract, all questions and disputes relating to the interpretation of the
specifications, design ns, drawings and instructions herein before mentioned, and as to the quality or
workmanship or materials used on the work or as to any other question, claim, right, matter or thing whatsoever
in any way arising out of or relating to the contract, designs, specifications, estimates, instructions, orders on
these conditions or otherwise concerning the works, or the execution or failure to execute the same, whether
arising during the progress of the work or after the completion or abandonment thereof, shall be referred to the
sole arbitration of the person appointed by the Director — General, Council of Scientific & Industrial Research.
The arbitrator shall be appointed within 30 any party. The arbitrator to whom the matter is originally referred,
being unwilling or unable to act for any reason, the Director — General shall appoint another person to act as
arbitrator in accordance with the terms of the contract. Such person shall be entitled to proceed with the reference
from the stage at which it was left by his predecessor. The arbitrator shall give a speaking award. The award of
the Arbitrator shall be final and binding on the parties. The cost of the Arbitrator shall be borne equally by both
the parties.

b) It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be
referred to arbitration under this clause together with the amount or amounts claimed in respect of each such
dispute.

c) It is also a term of the contract that if the contractor does not make any demand for arbitration in respect of any
claim in writing within 90 days of receiving the intimation from the Employer that the final bill is ready for
payment, the claim of the contractor will be deemed to have been waived and absolutely barred and the Employer
shall be discharged and released of all liabilities under the contract in respect of these claims.

d) The Arbitrator may from time to time with consent of parties enlarge the time for making publishing the
award.

e) Subject as aforesaid the provisions of the Arbitration and Conciliation Act, 1996, or any statutory modification
or re- enactment thereof and the rules made there under and for the time being in force shall apply to the
arbitration reference under this clause.

30. DISMANTLED MATERIAL

The contractor shall treat all material obtained during dismantling of a structure, services sub systems /
installations, excavation of the site for a work etc., as employer’s property and such material shall be disposed of
to the best advantage of the Employer according to the instructions issued in writing by the Engineer.

31. PERFORMANCE GUARANTEE

Performance Guarantee may be taken from the Contractor before the award of work, by the officer authorized to
award the contract, if and where considered necessary, to ensure that a part or whole of the contract is completed
by the contractor. In case of non-performance, this guarantee could be encashed.

26 SIGNATURE OF TENDERER



***SPECIAL CONDITIONS***
1) These special conditions are meant to amplify the general specifications and general conditions of contract.
2) Work shall be done as per CPWD specification with latest correction slips

3) In case of any discrepancy, the order of precedence in interpretation shall be as under:-
() Schedule of quantities

(i) Drawings

(iii)  Special conditions

(iv) General conditions of contract

(v) Special Specifications (if any)

(vi) CPWD latest Civil and Electrical specifications

(vii) IS codes

(viii)  BS and International codes

(ix) Best Engineering practice

4.) The structural and architectural drawings shall at all time be properly correlated before executing any work.
However, in case of any discrepancy in the item given in the schedule of quantities appended with the tender and
drawings related to the relevant item the former shall prevail unless and otherwise given in writing by the
Engineer.

No payment shall be made to the contractor for any damage caused by rain, snowfall, floods or any other natural
cause whatsoever du ring the execution of work. The damage to work will be made good by the contractor at his
own cost, and no claim on this account shall be entertained.

All materials used shall be as per the specifications and 1SI mark wherever applicable. ISI marking referred relate
to latest BIS Code as published Bureau of Indian Standard up to 30 days before the date of opening of tender.

The contractor shall give a performance test of the entire installations as per standard specifications and/or as
directed by the Engineer and will also submit test certificate as are required by Municipal/ Electrical authority or
any other authority. Nothing extra shall be payable for the same other than fees paid to such authorities, which
shall be reimbursed on production of receipts.

5) CEMENT

i) The contractor shall procure 33 grade (conforming to 1S:269) or 43 grade (conforming to 1S:8112)
ordinary port land cement, as required in the work, from reputed manufacturers of cement, having a production-
capacity of one million tones per annum or more, such as ACC, L & T, J.P. Rewa, Vikram, Shri Cement, Birla
Jute and Cement Corporation of India etc., and holding license to use ISI certification mark for their product
whose name shall be got approved from Engineer-in-charge. Supply of cement shall be taken in 50 Kg. bags
bearing manufacturer’s name and ISI marking, samples of cement arranged by the contractor shall be taken by the
Engineer-in-charge and got tested in accordance with provisions of relevant BIS codes. In case test results
indicate that the cement arranged by contractor does not conform to the relevant BIS codes, the same shall stand
rejected and shall be removed from the site by the contractor at his own cost within a week’s time of written order
from the Engineer-in-charge to do so.

i) The cement shall be brought at site in bulk supply of approximately 50 tones or as decided by the
Engineer-in-charge.
iii) The cement godown of the capacity to store a minimum of 2000 bags of cement shall be constructed

by the contractor at site of work for which no extra payment shall be made. Double lock provisions shall be made
to the door of the cement godown. The keys of one lock shall remain with the Engineer-in-charge or his
authorized representative and the key of the other lock shall remain with the contractor. The contractor shall be
responsible for the watch and ward and safety of the cement godown. The contractor shall facilitate the
inspection of the cement godown by the Engineer-in-charge at any time.

iv) The contractor shall supply free of charge the cement required for testing. The cost of tests shall be
borne by the Department if the results are as per specifications. If the test results found the properties of cement
not as per specification then the contractor will bear the cost of testing.
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V) After completion of the work or on determination / termination of the contract, the theoretical
guantity of cement to be used in work shall be calculated on the basis of statement showing quantity of cement to
be used in different items of work provided in current Schedule for the purpose printed by CPWD. In case any
item is executed for which the standard constants for the consumption of cement are not available in the above
mentioned statement or cannot be derived from this statement, the same shall be calculated on the basis of
standard formula to be laid down by the Engineer. Over this theoretical quantity of cement, shall be allowed a
variation up to 3% plus/minus for works estimated cost of which as put to tender is not more them Rs.10. Lakh
and upto 2% plus/minus for works estimated cost of which as put to tender is more than Rs. 10 Lakh. The
difference in the quantity actually issued to the contractor and the theoretical quantity including authorized
variation, if not returned by the contractor, shall be recovered at twice the issue rate, without prejudice to the
provision of other conditions regarding return of materials governing the contract. In the event of its being
discovered that the quantity of cement which is less than the quantity ascertained as herein before provided
(allowing variation on minus side as stipulated above) the cost of quantity of cement not so used, shall be
recovered from the contractor on the basis of stipulated issue rates and cartage to site.

vi) Cement brought to site and cement remaining unused after completion of work shall not be removed
from site without written permission of the Engineer-in-charge.

6.) STEEL

)} The contractor shall procure steel reinforcement bars conforming to relevant BIS codes from reputed
manufacturers as approved by the Engineer-in-charge. The contractor shall have to obtain and furnish test
certificates to the Engineer-in-charge in respect of all supplies of steel brought by him to the site of work.
Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions in this regard in
relevant BIS codes. In case the test results indicate that the steel arranged by the contractor does not conform to
BIS codes, the same shall stand rejected and shall be removed from the site of work by the contractor at his own
cost within a week’s time from written orders from the Engineer-in-charge to do so.

i) The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or more as decided by
the Engineer-in-charge.

iii) The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent
distortion and corrosion and nothing extra shall be paid on this account. Bars of different sizes and lengths shall
be stored separately to facilitate easy counting and checking.

iv) For checking nominal mass, tensile strength, bend test, re-bend test etc., specimen of sufficient length
shall be cut from each size of the bar at random at frequency not less than that specified below:

Size of bar | For For  consignment
consignment | over
below 100 tones
100 tones

Under 10 | One sample | One sample for

mm dia. for each 25 |each 40 tones or
tones or part | part thereof.
thereof.

10 mm to | One sample | One sample for

16 mmdia. | for each 35 |each 45 tones or
tones or part | part thereof.
thereof

Over 16 | One sample | One sample for

mm dia. for each 45 |each 50 tones or
tones or part | part thereof.
thereof

V) The contractor shall supply free of charge the steel required for testing. The cost of tests shall be

borne by the department if the results are as per specifications. If the test results found the properties of steel not
as per specifications then the contractor will bear the cost of testing.
vi) The provision of Para 4(v) of Special Conditions shall apply Mutatis-Mutandis in the case of steel

28 SIGNATURE OF TENDERER



reinforcement or structural steel sections (each diameter/section or category shall be considered separately)
except that the theoretical quantity of the steel shall be taken as the quantity required as per design or as
authorized by the Engineer, including lappages, plus 3% wastage due to cutting into pieces. Over this theoretical
guantity 2% plus/minus shall be allowed as variation due to wastage.

vii) Steel brought to site and steel remaining unused shall not be removed from site without the written
permission of the Engineer-in-charge.

7) ELECTRICAL WORK

The provision of para 5(v) of Special Conditions shall apply Mutatis—Mutandis in the case of cables (other than
under — ground cables), wires, conduits / Gl pipes, GI/MS sheets used in various items of work shall be calculated
on the basis of measurements recorded in the measurement books for the purpose of payment and for assessing
the consumption of materials used in the works. Over this quantity a variation of 5% plus shall be allowed for
wastage of materials during execution in case of cables (other than under — ground cables), wires, conduits/Gl
pipes, and 10% plus in case of GI/MS sheets.

8.) Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall apply for all
heights, lifts, leads and depths of the work and nothing extra shall be payable on this account.

9.) The surplus excavated earth which is beyond the requirement of the Employer’s work may be allowed by the
Employer to be disposed off by the contractor on his own or sell the surplus excavated earth to private parties at
his discretion but nothing extra will be paid for the carriage or disposal of surplus earth if the same is not required
on any other work of the Employer.

10.) CPWD mode of measurement shall be followed.

11.) Engineering staff/ technical staff required to be provided by Contractor for Superintendence of work

Staff to be employed by contractor on works: The contractor shall employ the following technical staff during
execution of works :-

@) For building and road works

(1 One Graduate Engineer, when the tendered cost of work exceeds Rs 10 lakhs.

(i) One qualified Diploma holder (overseer) with experience not less than 3 years when the tendered cost of
work exceeds Rs. 5 lakhs but is less than Rs 10 lakhs.

(iii) ~ One qualified Diploma holder when the tendered cost of work is more than Rs 2 lakhs but less than Rs 5
lakhs.

(b) For sanitary and water supply works One qualified diploma holder with experience of not less than 5
year, out of which one year should be in sanitary and water supply works when the tendered cost of work is more
than Rs 50,000.

(c) For electrical works

(1) One qualified Graduate Engineer possessing Degree in Electrical Engineering from recognized university
with an experience of not less than 3 years or a Diploma holder in Electrical Engineering with an experience of
not less than 7 years when the tendered cost of the work is not less than Rs 1.5 lakhs.

(i) One Graduate Electrical Engineer with two years experience or a Diploma holder in Electrical
Engineering with experience of not less than 3 years, when the tendered cost of the work is more than Rs 75,000
but less than Rs 1.5 lakhs.

(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 years when tendered
cost of work is more than Rs 37,000, but less than Rs. 75,000.

(iv)  One licensed Supervisor with experience of not less than 3 years when the tendered cost of work is more
than Rs 7,500 and less than Rs 37,000.

(d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay reasonable
amount not exceeding the amount shown below for each month of default.

() In case when a Graduate Engineer is to be employed. ....Rs. 15,000/-

(i) In case when a qualified Diploma holder is required to be employed. Rs. 10,000/-

(iii) In case when a technical Supervisor is required to be employed. ...Rs 7000/-

(e) The department also reserves the right to appoint an Engineer for supervising the work at the site & cost of the
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contractor.
INDENTURE FOR SECURED ADVANCE

This indenture made the day of 200 between (hereinafter
called the contractor which expression shall where the context so admits or implies be deemed to include his
heirs, executors, administrators and permitted assignees) of the one part and Council of Scientific & Industrial
Research, New Delhi, a Society registered under the Societies Registration Act 1860 (hereinafter called the
Employer which expression shall include its successors and assignees and authorized officers of the Society) of
the other part.

WHEREAS by an agreement dated (hereinafter called the said agreement) the contractor has
agreed AND WHEREAS the contractor has applied to the Employer that he may be allowed advances on the
security of materials absolutely belonging to him and brought by him to the site of the works the subject of the
said agreement for use in the construction of such of the works as he has undertaken to execute at rates fixed for
the finished work (inclusive of the cost of materials and labour and other charges) AND WHEREAS the
Employer has agreed to advance to the contractor the sum of Rs. (Rupees
) on the security of materials the quantities and other particulars of which are detailed
in accounts of secured advances attached to the running account Bill for the said works signed agreement and in
consideration of the sum of Rs. on or before the execution of these presents paid to the
contractor by Employer (the receipt whereof the contractor doth hereby acknowledge) and of such further
advances (if any) as may be made to him as aforesaid the contractor doth hereby covenant and agree with the
Employer and declare as follows:-

1. That the said sum of Rs. advanced by the Employer to the contractor as aforesaid and all or any
further sum or sums advanced as aforesaid shall be employed by the contractor in or towards expediting the
execution of the said works and for no other purpose whatsoever.

2. That the materials detailed in the said account of secured advance which have been offered to and accepted
by the Employer as security are absolutely the contractor’s own property and free form encumbrances of any kind
and the contractor will not make any application for or receive a further advance on the security for materials
which are not absolutely his own property and free form encumbrances of any kind and the contractor
indemnifies the Employer against all claims to any materials in respect of which and advance has been made to
him as aforesaid.

3. That the materials detailed in the said account of secured advances and all other materials on the security of
which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said materials)
shall be used by the contractor solely in the execution of the said works in accordance with the directions of the
Engineer and in the term of the said agreement.

4. That the contractor shall make at his own cost all necessary and adequate arrangements for the proper watch,
safe custody and protections against all risks of the said materials and that until used in construction as aforesaid
the said materials shall remain at the sit of the said works in the contractor’s custody and on his own
responsibility and shall at all times be open to inspection by the Employer or any officer authorized by him. In
the event of the said materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in
a greater degree that is due to reasonable use and wear thereof the contractor will forthwith replace the same with
other materials of like quality or repair and make good the same as required by the Engineer.

5. That the said materials shall not on any account be removed from the site of the said works except with the
written permission of the Employer or any officer authorized by him on that behalf.

6. That the advances shall be repayable in full when or before the contractor receives payments from the
Employer of the price payable to him for the said works under the terms and provisions of the said agreement.
However, if any intermediate payments are made to the contractor on account of work done then on the occasion
of each such payment the Employer will be at liberty to make a recovery from the
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7. contractor’s bill for such payment by deducting therefrom the value of the said materials then actually used in
the construction and in respect of which recovery has not been made previously, the value for this purpose being
determined in respect of each description of materials at the rates at which the amounts of the advances made
under these presents were calculated.

8. That if the contractor shall at any time make any default in the performance or observance in any respect of
any of the terms of provisions of the said agreement or of these presents the total amount of the advance of
advances that may still be owing to the Employer shall immediately on the happening of such default be
repayable by the contractor to the Employer together with interest thereon at twelve per cent per annum from the
date or respective dates of such advance or advances to the date of repayment and with all costs charges,
damages, and expenses incurred by the Employer in or for the recovery thereof or the enforcement of this security
or otherwise by reason of the default of the contractor and the contractor hereby covenants and agrees with the
Employer to repay and pay the same respectively to him accordingly.

9. That the contractor hereby charges all the said materials with the repayments of the Employer of the said sum
of Rs. and any further sum or sums advanced as aforesaid and all costs charges, damages and
expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared that not
withstanding anything in the said agreement and without prejudice to the powers contained therein if and
whenever the covenant for payment and repayment herein before contained shall become enforceable and the
money owing shall not be paid in accordance therewith the Employer may at any time thereafter adopt all or any
of the following courses as he may deem best :-

a. Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the
contractor in accordance with the provisions in that behalf contained in the said agreement debiting the contractor
with the actual cost of effecting such completion and amount due in respect of advances under these presents
and crediting the contractor with the value of work done as if he had carried it out in accordance with the said
agreement and at the rates thereby provided. If the balance is against the contractor he is to pay same to the
Employer on demand.

b. Removed and sell by public auction the seized materials or any part thereof and out of the moneys arising
from the sale retain all the sums aforesaid repayable or payable to the Employer under these presents and pay
over the surplus (if any) to the contractor.

c. Deduct all or any part of the moneys owing out of the security deposit or any sum due to the contractor under
the said agreement.

9. That except in the event of such default on the part of the contractor as aforesaid interest on the said advance
shall not be payable.

In witness whereof the said and by the order and under the direction of the Employer have
hereunto set their respective hands the day and year first above written.

Signed sealed and delivered by the said  contractor :
In the presence of

Signature:
Address :

Signed by :

By the order and direction of the Employer :

In the presence of

Signature :

Name :
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Address :

PERFORMANCE GUARANTEE
To
Council of Scientific & Industrial Research
In consideration of Council of Scientific & Industrial Research (hereinafter) called “The Council” having
awarded to M/s. a Company
registered under the Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter)
called the said contract under the terms and conditions of an Agreement No.
For the work
dated made between the Council and the Contractor hereinafter called the said agreement
and Council agreed to accept a Deed of Gurantee as hereinafter provided for Rs. (Rupees
only) from a Scheduled Bank towards due performance of the
contract by the Contractor as per t he terms and conditions of the contract on the condition that the Bank
on demand from the Council and without demur pay to the Council the aforesaid amount.

2. We, BankLtd., (hereinafter) referred to as the ‘bank’ do
hereby undertake to pay to the Council and amount not exceeding Rs. against loss or damage
caused to or suffered or would be caused to or suffered by the Council by reasons of any breach or
breaches of any of the terms of conditions of the said agreement by the said contractor.

3. We, Bank Ltd., do hereby undertake to pay the amounts due and payable
under this Guarantee without any demur, merely on a demand from the Council by stating the amount
claimed is due by way of loss or damage caused to or would be caused to or suffered by the Council for
reasons of any breach by the said contractor(s) of any of the terms & conditions contained in the said
Agreement or by reason of the contractor(s) failure to perform the said Agreement. Any such demand
made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this
guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs.

4. This guarantee shall come into force immediately and continue in force and remain valid till six
months after the completion of all works under the said contract which according to the terms of the said
contract should be six months from the probable date of completion viz., the day of
If, however, the period of the completion of the works under the said
contract is for any reason extended and upon such extension if the Contractor fails, before the terms of
this guarantee expires, to furnish a fresh or renewed guarantee for the extended period, the Bank shall
pay to Council the said sum of Rs. or such lesser sum as Council may demand.

5. This guarantee shall not be affected by any change in the constitution of the Bank or of the
Contractor.

6. Notwithstanding anything hereinbefore contained, t he liability of the Bank under this guarantee is
restricted to Rs. (Rupees only) and claim or
demand under this guarantee is presented to the Bank within six months from that date all the rights of
Council under this guarantee shall be forfeited and the Bank shall be released and discharged from all
obligations hereunder.
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